STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 06/ 26/ 03 IN SAN LU S OBI SPO COUNTY NEAR 07/ 15/ 03
CONTRACT NUMBER 05- 0A1304 SAN LU S OBI SPO FROM 0.1 KM NORTH CONTRACT CCDE 'B
LOCATI ON 05-SLO-1-18.1/22.9 OF WESTMONT DRI VE TO 0.4 KM NORTH 75 CONTRACT | TEMS
OF EDUCATI ON DRI VE
CONSTRUCT CONCRETE MEDI AN BARRI ER FEDERAL Al D ACST-P001-(499)E

PHG- P0O01- (499) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
PROPCSALS | SSUED 16 FUND TOTAL HB1 8, 166, 000 TOTAL NUMBER OF WORKI NG DAYS 337
NUMBER OF WORKI NG DAYS OPEN TO TRAFFI C 87, ADDI TI ONAL DAYS FOR ACCEPTANCE OF CONTRACT 250

NUMBER OF BI DDERS 4 ENG NEERS EST 7,224,000. 00 AMOUNT UNDER 800, 318. 00 PERCENT UNDER EST 11.08
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1A 6, 423, 682. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
B) 87 DAYS X 14100 P O BOX 50085 FAX 831 768-4021
A+B) 7, 650, 382. 00 WATSONVI LLE CA  95077-5085
2 A 6, 685, 505. 00 1 MADONNA CONSTRUCTI ON COVPANY 805 543-0300
00065547
B) 160 DAYS X 14100 P O BOX 3910 FAX 805 541-3067
A+B) 8, 941, 505. 00 SAN LU S OBI SPO CA 93403
3 A 7,964, 530. 00 3 DI ABLO CONTRACTORS | NC 925 552-8250
00732283
B) 140 DAYS X 14100 7 CROW CANYON COURT FAX 925 552-8254
A+B) 9, 938, 530. 00 SAN RAMON CA 94583
4 A 4,776, 134.00 4 R BURKE CORPORATI ON 805 543-8568
RQUESTED BI D RELI EF 00264193
B) 125 DAYS X 14100 P O BOX 957 FAX 805 543-2521

A+B) 6, 538, 634. 00 SAN LU S OBI SPO CA 93406- 0957



05- 0A1304 Bl D245

05-SLO-1-18 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 26/ 03 07/ 15/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ACACI A EROSI ON CONTRCL ERCSI ON CONTRCL
SANTA BARBARA CA
ALLEN AND SONS CONSTRUCTI ON BARRI ER RAI L
FRENCH CAMP CA
K R C SAFETY SI GNS
VI SALI A CA
LEE W LSON ELECTRI C ELECTRI CAL

ARROYO GRANDE CA

R K ALLEN LANDSCAPE LANDSCAPI NG
Pl SMO BEACH CA

WORKS STRI PI NG AND MARKI NG STRI PI NG
VWEST COVI NA CA



05- 0A1304

05-SLO-1-18 SUMMARY

06/ 26/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

RE MA I

Bl D245

NI NG BI DDERS PAGE 3

07/ 15/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY
LI NCOLN CA

ALLEN AND SONS
FRENCH CAMP CA

K C | ENVI RONMENTAL
SAN LU S OBl SPO CA

LEE WLSON ELECTRI C
ARROYO GRANDE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

WORKS STRI PI NG AND NMARKI NG
VEEST COVI NA CA

Bl DDER | D NAME AND ADDRESS

I TEM5S 39 THRU 41

I TEMS 8, 66 THRU 68 AND 75 ( PARTI AL)

| TEM5S 25 THRU 34

| TEM5 73 AND 74

ITEMS 7 THRU 9, 14, 19 AND 65

I TEMS 12, 13 AND 69 THRU 72

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ALLEN AND SONS
FRENCH CAMP CA

K C | ENVI RONMVENTAL
SAN LU S CBI SPO CA

LEE W LSON ELECTRI C
ARROYO GRANDE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA
CONTI NUED ON NEXT PAGE

BARRI ER

PLANTI NG AND | RRI GATI ON

ELECTRI CAL

TRAFFI C CONTROL ( PARTI AL)



05- 0A1304 Bl D245

05-SLO-1-18 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

06/ 26/ 03 07/ 15/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACACI A ERCSI ON CONTRCL
SANTA BARBARA CA
K R C SAFETY SI GNS
VI SALI A CA
LEE W LSON ELECTRI CAL ELECTRI CAL
ARROYO GRANDE CA
R K ALLEN LANDSCAPI NG
Pl SMO BEACH CA
STANDARD ENG NEERI NG PORTLAND CEMENT CONCRETE RAIL ( PARTI AL)
BREA CA
WORKS STRI PI NG AND MARKI NG STRI PI NG

VWEST COVI NA CA



05- 0A1304 Bl D245

05- SLO 1- 18 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 26/ 03 07/ 15/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00

2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 425, 000. 00* 425, 000. 00

3 071325 TEMPORARY FENCE ( TYPE ESA) M 210 10. 00 2.100. 00

4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7, 500. 00* 7.500. 00

PREVENTI ON PLAN

5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 23, 100. 00* 23, 100. 00

6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 5 5, 900. 00 29, 500. 00

7 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 890. 00* 5. 890. 00

8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 200, 000. 00* 200, 000. 00

9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 15, 400. 00* 15, 400. 00
10 (S) 129110 TEMPORARY CRASH CUSHI ON LS LUMP SUM 2. 500. 00* 2. 500. 00
11 150662 REMOVE METAL BEAM GUARD RAI LI NG M 30 100. 00 3. 000. 00
12 150711 REMOVE PAI NTED TRAFFI C STRI PE M 1, 270 2. 00 2. 540. 00
13 150722 REMOVE PAVEMENT MARKER EA 570 1. 00 570. 00
14 150744 REMOVE ROADSI DE S| GN (WOOD POST) EA 3 115. 00 345. 00
15 031343 REMOVE SLOTTED CORRUGATED STEEL Pl PE M 12 37.00 444. 00
16 150820 REMOVE | NLET EA 5 400. 00 2, 000. 00
17 150821 REMOVE HEADWAL L EA 5 570. 00 2. 850. 00
18 152370 RELOCATE MAI LBOX EA 7 185. 00 1, 295. 00
19 152390 RELOCATE ROADSI DE SI GN EA 9 134. 00 1, 206. 00
20 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 610 8. 20 5, 002. 00
21 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
22 (S) 160120 REMOVE TREE EA 5 3, 180. 00 15, 900. 00
23 190101 ROADWAY EXCAVATI ON VB 8, 530 23. 00 196, 190. 00
24 198001 | MPORTED BORROW VB 1, 180 2. 00 2. 360. 00
25 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 47, 170. 00* 47.170. 00
26 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 2 450. 00 900. 00
27 (S) 203014 FI BER ( EROSI ON CONTROL) KG 850 1. 00 850. 00
28 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 500 1. 00 500. 00
29 (S) 203026 MOVE- | N/ MOVE- OUT ( EROSI ON CONTROL) EA 3 200. 00 600. 00
30 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 30 60. 00 1, 800. 00
31 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 100 1. 00 100. 00
32 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 75 2.00 150. 00
33 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 25, 500. 00* 25, 500. 00
34 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 23, 200. 00* 23, 200. 00
35 250101 CLASS 1 AGGREGATE SUBBASE VB 300 52. 00 15, 600. 00
36 260201 CLASS 2 AGGREGATE BASE VB 5, 500 53. 00 291, 500. 00
37 280000 LEAN CONCRETE BASE VB 200 149. 00 29, 800. 00



05- 0A1304 Bl D245

05-SLO 1- 18 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
06/ 26/ 03 07/ 15/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT

38 390155 ASPHALT CONCRETE (TYPE A) TONN 6, 600 55. 70 367, 620. 00

39 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 250 13. 20 3, 300. 00
AREA)

40 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 250 6. 00 1, 500. 00

41 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 300 6. 00 1, 800. 00

42 031344 CONCRETE PAVEMENT ( RAPI D STRENGTH VB 410 1, 190. 00 487, 900. 00
CONCRETE)

43 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 18.4 1, 600. 00 29, 440. 00

44 510526 M NOR CONCRETE ( BACKFI LL) VB 193 124. 00 23, 932. 00

45 650069 450 MM RElI NFORCED CONCRETE Pl PE M 278 316. 00 87, 848. 00

46 650075 600 MV REI NFORCED CONCRETE Pl PE M 56 346. 00 19, 376. 00

47 664016 450 MM CORRUGATED STEEL Pl PE M 95 299. 00 28, 405. 00
(2.77 MM THI CK)

48 664021 600 MVl CORRUGATED STEEL PI PE M 14 467.00 6, 538. 00
(2.77 MM THI CK)

49 665729 300 MM SLOTTED CORRUGATED STEEL Pl PE M 110 385. 00 42, 350. 00
(2.01 MM THI CK)

50 665733 450 MM SLOTTED CORRUGATED STEEL Pl PE M 3, 280 429. 00 1, 407, 120. 00
(2.01 MM THI CK)

51 031345 300 MM SLOTTED DRAI N CLEANOUT (TYPE B) EA 4 215. 00 860. 00

52 031346 450 MM SLOTTED DRAI N CLEANOUT (TYPE A) EA 100 321. 00 32, 100. 00

53 031347 450 MM SLOTTED DRAI N CLEANOUT (TYPE B) EA 8 236. 00 1, 888. 00

54 031348 450 MM SLOTTED DRAI N CLEANOUT (TYPE C) EA 2 329. 00 658. 00

55 690158 300 MVl CORRUGATED STEEL Pl PE DOWKDRAI N M 6 110. 00 660. 00

56 692088 300 MV ENTRANCE TAPER EA 3 325. 00 975. 00

57 692383 300 MM ANCHOR ASSEMBLY EA 5 159. 00 795. 00

58 705044 450 MM STEEL FLARED END SECTI ON EA 2 184. 00 368. 00

59 705045 600 MV STEEL FLARED END SECTI ON EA 6 240. 00 1, 440. 00

60 705222 450 MM CONCRETE FLARED END SECTI ON EA 7 572. 00 4, 004. 00

61 705224 600 MVl CONCRETE FLARED END SECTI ON EA 3 620. 00 1, 860. 00

62 721009 ROCK SLOPE PROTECTI ON VB 35 280. 00 9, 800. 00
(FACI NG, METHOD B)

63 729010 ROCK SLOPE PROTECTI ON FABRI C MR 130 1. 00 130. 00

64 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2, 040 2.00 4, 080. 00

65 820107 DELI NEATOR ( CLASS 1) EA 14 32.00 448.00

66 (S) 031349 QUAGUARD SYSTEM EA 15 21, 200. 00 318, 000. 00

67 (S) 031350 CONCRETE BARRI ER ( ARCHI TECTURALLY M 6, 440 200. 00 1, 288, 000. 00

TREATED)



05- 0A1304 Bl D245

05-SLO 1- 18 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
06/ 26/ 03 07/ 15/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
68 (F) 031351 CONCRETE BARRI ER TYPE 60 SA ( MOD) M 121 250. 00 30, 250. 00
69 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 130 21. 50 2. 795. 00
70 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 15, 400 .50 7.700. 00
( SPRAYABLE)
71 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 620 1. 00 620. 00
72 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 280 2.20 2, 816. 00
73 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUVP SUM 45, 000. 00* 45, 000. 00
74 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 95, 000. 00* 95, 000. 00
75 999990 NOBI LI ZATI ON LS LUVP SUM 653, 944. 00* 653, 944. 00
A) 6, 423, 682. 00

B) 8 DAYS X 14100

A+B) 7,650, 382. 00



05- 0A1304 Bl D245

05-SLO-1-18 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
06/ 26/ 03 07/ 15/ 03
| TEM SECOND THI RD FOURTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00 10, 000. 00~ 10000. 00

2 250, 000. 00* 250000. 00 920, 000. 00* 920000. 00 60, 000. 00* 60000. 00

3 15. 00 3150. 00 15. 00 3150. 00 25.00 5250. 00

4 7,500. 00* 7500. 00 7,500. 00* 7500. 00 7,500. 00* 7500. 00

5 25, 000. 00* 25000. 00 10, 000. 00* 10000. 00 15, 000. 00~ 15000. 00

6 5, 000. 00 25000. 00 1, 500. 00 7500. 00 1, 800. 00 9000. 00

7 20, 000. 00* 20000. 00 10, 000. 00* 10000. 00 6, 200. 00~ 6200. 00

8 340, 000. 00* 340000. 00 780, 000. 00* 780000. 00 150, 000. 00* 150000. 00

9 50, 000. 00* 50000. 00 50, 000. 00* 50000. 00 35, 000. 00* 35000. 00
10 45, 000. 00* 45000. 00 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00
11 50. 00 1500. 00 50. 00 1500. 00 125. 00 3750. 00
12 2.50 3175. 00 1.00 1270. 00 2.50 3175. 00
13 1.00 570. 00 1.00 570. 00 1.10 627. 00
14 150. 00 450. 00 200. 00 600. 00 120. 00 360. 00
15 200. 00 2400. 00 100. 00 1200. 00 65. 00 780. 00
16 1, 500. 00 7500. 00 500. 00 2500. 00 600. 00 3000. 00
17 1, 500. 00 7500. 00 1, 000. 00 5000. 00 1, 000. 00 5000. 00
18 300. 00 2100. 00 100. 00 700. 00 400. 00 2800. 00
19 200. 00 1800. 00 200. 00 1800. 00 150. 00 1350. 00
20 20. 00 12200. 00 10. 00 6100. 00 11.00 6710. 00
21 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00
22 2, 000. 00 10000. 00 1, 000. 00 5000. 00 2,200. 00 11000. 00
23 50. 00 426500. 00 30. 00 255900. 00 28. 00 238840. 00
24 50. 00 59000. 00 20. 00 23600. 00 23. 00 27140. 00
25 51, 000. 00* 51000. 00 50, 000. 00* 50000. 00 54, 000. 00* 54000. 00
26 1, 000. 00 2000. 00 500. 00 1000. 00 1, 250. 00 2500. 00
27 5.00 4250. 00 2.00 1700. 00 1.10 935. 00
28 4.00 2000. 00 3.00 1500. 00 1.10 550. 00
29 2,000. 00 6000. 00 350. 00 1050. 00 250. 00 750. 00
30 150. 00 4500. 00 60. 00 1800. 00 70. 00 2100. 00
31 6. 00 600. 00 3.00 300. 00 1.10 110. 00
32 10. 00 750. 00 4.00 300. 00 2.40 180. 00
33 25, 000. 00* 25000. 00 10, 000. 00~ 10000. 00 30, 200. 00* 30200. 00
34 32, 000. 00* 32000. 00 30, 000. 00* 30000. 00 26, 500. 00* 26500. 00
35 75. 00 22500. 00 40. 00 12000. 00 58. 00 17400. 00
36 58. 00 319000. 00 50. 00 275000. 00 55. 00 302500. 00
37 120. 00 24000. 00 200. 00 40000. 00 255. 00 51000. 00
38 64. 00 422400. 00 70. 00 462000. 00 61. 00 402600. 00
39 50. 00 12500. 00 30. 00 7500. 00 16. 00 4000. 00




05- 0A1304 Bl D245

05- SLO 1- 18 SUMMARY OF REMAI NI NG BIDDERS PAGE 9
06/ 26/ 03 07/ 15/ 03
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 7.00 1750. 00 6. 00 1500. 00 8. 50 2125. 00
41 7.00 2100. 00 6. 00 1800. 00 8. 50 2550. 00
42 1, 000. 00 410000. 00 900. 00 369000. 00 1, 300. 00 533000. 00
43 2, 000. 00 36800. 00 1, 500. 00 27600. 00 1, 400. 00 25760. 00
44 200. 00 38600. 00 200. 00 38600. 00 145. 00 27985. 00
45 250. 00 69500. 00 400. 00 111200. 00 300. 00 83400. 00
46 300. 00 16800. 00 500. 00 28000. 00 450. 00 25200. 00
47 200. 00 19000. 00 300. 00 28500. 00 370. 00 35150. 00
48 300. 00 4200. 00 400. 00 5600. 00 400. 00 5600. 00
49 200. 00 22000. 00 400. 00 44000. 00 200. 00 22000. 00
50 251. 00 823280. 00 450.00  1476000. 00 200. 00 656000. 00
51 1, 000. 00 4000. 00 500. 00 2000. 00 325. 00 1300. 00
52 1, 000. 00 100000. 00 200. 00 20000. 00 500. 00 50000. 00
53 1, 000. 00 8000. 00 150. 00 1200. 00 700. 00 5600. 00
54 1, 000. 00 2000. 00 400. 00 800. 00 330. 00 660. 00
55 200. 00 1200. 00 250. 00 1500. 00 200. 00 1200. 00
56 500. 00 1500. 00 500. 00 1500. 00 500. 00 1500. 00
57 500. 00 2500. 00 300. 00 1500. 00 350. 00 1750. 00
58 600. 00 1200. 00 300. 00 600. 00 250. 00 500. 00
59 1, 000. 00 6000. 00 500. 00 3000. 00 350. 00 2100. 00
60 1, 000. 00 7000. 00 700. 00 4900. 00 950. 00 6650. 00
61 1, 200. 00 3600. 00 1, 000. 00 3000. 00 1, 000. 00 3000. 00
62 200. 00 7000. 00 300. 00 10500. 00 240. 00 8400. 00
63 5. 00 650. 00 2. 00 260. 00 4.50 585. 00
64 5. 00 10200. 00 10. 00 20400. 00 4.00 8160. 00
65 40. 00 560. 00 50. 00 700. 00 45. 00 630. 00
66 22, 000. 00 330000. 00 23, 000. 00 345000. 00 17, 500. 00 262500. 00
67 230.00  1481200. 00 220.00  1416800. 00 150. 00 966000. 00
68 200. 00 24200. 00 250. 00 30250. 00 180. 00 21780. 00
69 24. 00 3120. 00 50. 00 6500. 00 24. 00 3120. 00
70 . 60 9240. 00 1. 00 15400. 00 . 60 9240. 00
71 1. 00 620. 00 4.00 2480. 00 1.10 682. 00
72 3.00 3840. 00 5. 00 6400. 00 2.50 3200. 00
73 50, 000. 00* 50000. 00 40, 000. 00* 40000. 00 46, 000. 00* 46000. 00
74 105, 000. 00* 105000. 00 90, 000. 00* 90000. 00 105, 000. 00* 105000. 00
75 820, 000. 00* 820000. 00 770, 000. 00* 770000. 00 310, 000. 00* 310000. 00
TOT A) 6, 685, 505. 00 A) 7, 964, 530. 00 A) 4,776, 134. 00
B) 160 DAYS X 14100 B) 140 DAYS X 14100 B) 125 DAYS X 14100

A+B) 8, 941, 505. 00 A+B) 9, 938, 530. 00 A+B) 6, 538, 634. 00



